

Village Capital Improvement Project Options
Date Modified: August 11, 2020

2020 Road Paving Budget: \$289,000

MFT / Rebuild Illinois Funds Available: \$584,000

	Construction	Contingency	Total	Construction Eng.	All-In	Sub-totals	Option 1 West Cuba	Option 2 All Cuba	Option 3 West Cuba Plus Stempel (Village ONLY)	Option 4 All Cuba Plus Stempel (Village ONLY)	Option 5 All Stempel	Option 6 West Cuba All Stempel	Option 7 All Cuba All Stempel	
Cuba - West Half	\$279,691	10%	\$307,660	4.5%	\$13,845	\$321,504	\$321,504		\$321,504			\$321,504		
Cuba - Eastern Half	\$393,126	10%	\$432,439	4.5%	\$19,460	\$451,898		\$773,403		\$773,403			\$773,403	
Krueger Resurface, South Portion						WOULD NEED TO BE RE-BID								
Stempel Resurface, 5" (Village Only)	\$214,554	10%	\$236,009	4.5%	\$10,620	\$246,630			\$246,630	\$246,630				
Stempel Resurface, 5" (Long Grove Investments	\$111,779	10%	\$122,957	4.5%	\$5,533	\$128,490								
Stempel Resurface, 5" (Pinnacle Capital)	\$47,526	10%	\$52,279	4.5%	\$2,353	\$54,631					\$429,751	\$429,751	\$429,751	
TOTAL REDUCED BUDGET = \$368,746 (\$78,881 Capital Fund + \$289,865 MFT)						TOTAL:	\$1,203,154	\$321,504	\$773,403	\$568,134	\$1,020,033	\$429,751	\$751,255	\$1,203,154

- Notes:
- GHA recommends Construction Engineering be paid with capital funds
 - MFT Funds can only be spent on Village-owned property
 - Anticipated that Grant Funds can be used on all portions of Stempel
 - Anticipated that Grant Funds can only be used for Construction Costs

MFT Expenditure:	\$307,660	\$584,000	\$343,669	\$584,000	\$211,245	\$543,669	\$584,000
Grant Reimbursement:	\$0	\$0	(\$200,000)	(\$200,000)	(\$200,000)	(\$200,000)	(\$200,000)
Capital Fund Expenditure:	\$13,845	\$189,403	\$24,465	\$236,033	\$18,506	\$7,586	\$419,154
MFT Remaining:	\$276,340	\$0	\$240,331	\$0	\$372,755	\$40,331	\$0
Difference: Budget vs. Capital Exp.:	\$275,155	\$99,597	\$264,535	\$52,967	\$270,494	\$281,414	(\$130,154)
Check:	\$0	\$0	\$0	\$0	\$0	\$0	\$0